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 National Aeronautics and 
Space Administration 

John H. Glenn Research Center 
Lewis Field 
Cleveland, OH  44135-3191 
 

 

           April 02, 2014 
 

 

Reply to Attn of: FDP   
 
 
Subject: COF20196, FY14 Lewis Field Storm Sewer System Repair, Phase 1 
 
 
An invitation is extended to your firm to submit a Construction Project Plan (CPP) for the subject project 
order number.  Jeffrey A. Schultz is the assigned Project Manager (PM) for this project. 
 

1. No site inspection is scheduled.  
 
The SITE WILL NOT BE OPEN FOR INSPECTION, unless authorized by amendment to this 
solicitation. 
 

2. Pre-Bid Questions: 
 

The due date for all pre-bid questions relative to the CPP or contract documents is TBD and will 
be posted with the final RFP. 

 
3. CPP Content: 

 
a. Company Cover Letter 
b. Acknowledgement of all addendums 
c. Detailed Construction Cost Estimate (include total construction cost) 
d. Completion of the attached Bid Schedule Form 
e. Completion of the attached Site Specific Health and Safety Plan Checklist 
f. Submittal Schedule 
g. Construction Schedule 
h. DRAFT Implementation Plan (identify challenges or concerns, including environmental issues) 
i. Demonstration of Subcontractor Competition 
j. Payment and Performance Bonds commensurate with the cost submitted in (c.) 
k. Waste Questionnaire 
 
Note: The items listed below are additional Best Value Criteria to be addressed and submitted 
with the CPP: 
 
Enhancements and Exceptions 
Enhancements proposed by the Offeror will be given consideration by the Government. 
 
Exceptions taken by the Offeror will be given consideration by the Government.  Exceptions may 
be noted as weakness of the Offeror’s proposal.  If discussions are held, Offerors will be given an 
opportunity to address weaknesses identified during the evaluations. 
 

4. Additional Considerations: 
 

a. Contractors shall submit bonds with their CPP in accordance with clause, Bonding 
Requirements.  Bonds are required on all tasks that exceed $100,000.00.  The cost of these 
bonds shall be included in Contractor’s cost breakdown.  The penal sum of the payment bond 
and performance bond shall be 100 percent of the total task order amount. 
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b. The Offeror’s proposal and CPP shall be valid for ninety (90) calendar days for Government 
acceptance after the date offers are due. 

 
5. Additional Information: 

The contract period of performance for this task is 245 calendar days from Initial Notice to 
Proceed (NTP1).  The contract period of performance allows 45 calendar days for pre-
construction activities, 170 calendar days for completion of the Base Bid scope of work, and 30 
calendar days for contract closeout requirements. 
 
In order to minimize impacts to GRC’s traffic and operations, the following schedule constraints 
for the Base Bid and Option scopes have been defined: 
 

a. Base Bid: 170 calendar days 
b. Option No. 1: 60 calendar days 
c. Option No. 2: 205 calendar days 
d. Option No. 3: 20 calendar days 
e. Option No. 4: 25 calendar days 
f. Option No. 5: 5 calendar days 
g. Option No. 6: 10 calendar days 

 
The above schedule constraints do not account for pre-construction activities, material lead times, 
or closeout requirements. Extension of the contract period of performance for award of any 
option(s) within the initial 215 calendar days (45 calendar days for pre-construction activities + 
170 calendar days for Base Bid scope of work) of this contract shall be at the discretion of the 
NASA Contracting Officer. 

 
 Existing Utilities 

 
Contractor shall be responsible to locate utilities within the work area.  Information from the 
Government on underground utility placement does not waive Contractor’s responsibility from 
confirming the presence and location of all underground utilities in the work area.  Contractor 
shall be liable for the repair or replacement of any existing utility damaged during 
construction. Damaged items shall be restored to their original condition and to the 
satisfaction of the Government. 
 

6. CPP Submission: 
 

The due date for responses and CPPs is TBD. 
 
 
 
 
Debra Millard 
Contracting Officer’s Representative 
 
 
 
 
 
CHG/Haumesser 
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